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KISITI COUNTY GOVERNMENT

Supplied as part of the Contract for the above works

.The contract for the above-mentioned works entered into this ..... day of
...................... 2014. by the undersigned refers to these Bills of Quantities and
the Department of Public Works General Specification dated March, 1976
(together with any amendments issued thereto) shall be read and construed as
part of the said contract.

CONTRACTOR CLIENT

Date: coovveiiiiiiii Date: oo
SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of
Quantities and should he find any missing or in duplicate or figures indistinct he
must inform the County Works Office, Kisii at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or
figure for any reason whatsoever, he must inform the County Quantity Surveyor,
Department of Public Works, Kisii in order that the correct meaning may be
decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the
Contractor’s Tender due to mistakes in the Specifications which should have
been rectified in the manner described above.

SIGNATURE PAGE AND NOTES



PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public
Works and Housing General Specifications for Building Works issued in 1976
or as qualified or amended.

MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for guidance
to quality and standard only, alternative manufacturer of equal quality will be
accepted at the discretion of the Project Manager.

WALLING

All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Roads, Public Works and Housing
“Specification for Metric Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all
timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for
moisture content and preservative treatment and timber prices must allow for
preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.
JOINERY

Cypress for joinery shall be second grade in accordance with the latest
grading rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli
in lieu of Mahogany but such approval will be given only in the case of
shortages of the hardwoods specified.



Plugging shall be carried out by drilling walling or concrete with masonry
drill and filling with propriety plugs of the correct sizes. Cutting with
hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

B. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.

A. STRUCTURAL STEELWORK

a. All structural steelwork shall comply with the Ministry of Roads, Public
Works and Housing “Structural Steelwork Specification (1973) and shall
be executed by an approved Sub-contractor.

B. PLASTERWORK AND OTHER FINISHES

a. All finishings shall be as described in the general specifications and in
these Bills of Quantities.

b. Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

c. Rates for glazed wall tiling are to include for a 12 mm cement and sand
(1:4) backing screed unless otherwise specified in these Bills of
Quantities.



C. GLAZING

a.  Where polished plate glass is specified, this refers to general glazing
quality.

b. Prices for glazing shall include for priming of rebates before placing putty.
c. The Contractor will be responsible for replacing any broken or scratched

glass and handing over in perfect condition.

D. PAINTING
a.  All paint shall be 1% quality “Crown” or other equal and approved

b. Painting shall be applied in accordance with the manufacturers’
instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats,
protection of other works and for cleaning up on completion. Prices for painting on
galvanized metal are to include for morda



TO:

FORM OF TENDER

[Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings
and Bills of Quantities/Schedule of Rates for the execution of the above
named Works, we, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures[Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Employer’s
Representative’s notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Appendix
to Conditions of Contract.

We agree to abide by this tender until [Insert date], and
it shall remain binding upon us and may be accepted at any time before that
date.

. Unless and until a formal Agreement is prepared and executed this tender

together with your written acceptance thereof, shall constitute a binding
Contract between us.

. We understand that you are not bound to accept the lowest or any tender

you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on Dbehalf of
[Name  of Tenderer]  of
[Address of Tenderer]

Witness; Name

Address

Signature

Date

(Amend accordingly if provided by Insurance Company)



FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/location of the Worksland the
Employer has accepted the tender submitted by the Contractor for the
execution and completion of such Works and the remedying of any defects

therein for the Contract Price of Kshs [Amount in
figures|,Kenya Shillings [Amount in
words].

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of Contract

hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii) Form of Tender

(iii) Conditions of Contract Part I

(iv) Conditions of Contract Part II and Appendix to Conditions of
Contract

(v) Specifications

(vi) Drawings

(vii)  Priced Bills of Quantities/Priced Schedule of Rates[whichever is
applicable]

3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all respects with the
provisions of the Contract.



4. The Employer hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of defects
therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature




PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT

PRELIMINARIES AND CONDITIONS

PRELIMINARIES PARTICUILARS

In this contract (as hereinafter defined) the
following word(s) and expressions shall have the
meaning hereby assigned to them except where
the content otherwise requires:-

A |The “Emplovyer”:
KISII COUNTY GOVERNMENT
P. O. Box 4550-40200

B [Architect

COUNTY WORKS OFFICER
P.O.Box 6 -40200

Kisii

C  |Quantity Surveyor
COUNTY QUANTITY SURVEYOR
P.O. Box 6-40200

Kisii

Carried to Collection -
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

A

Description of site
The site is located at

Materials excavated from the site

These will be the property of the Employer and
may be incorporated in the works with the
permission of the Architect. Disposal of surplus
excavated material has been measured in the Bills
and should the Project Manager permit the
incorporation of such materials in the works or
otherwise direct as to their disposal then an
adjustment will be made to the Contract sum.

Visiting the site

The Contractor is advised to visit the site to
establish accessibility, in the nature of the ground
and the circumstances in which the works will be
executed as no claims on the grounds of want of
knowledge will be entertained.

Working Space

The extent of working space available to the
contractor will be the entire site boundaries as
shown on the site layout plan or otherwise
directed, plant, temporary buildings, spoil heaps,

The Contractor shall be solely responsible should
there be any defaults in this respect.

etc shall not be erected or placed beyond this area.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT
General description of the works
E |The works comprise the removal of existing

roofing sheets, preparing columns and extending
the entire tuition block by one floor. The addition
classroom space will have a total plinth area of
about 1040 square metres. The framework will be
in class 20/20mm concrete with hollow pot
suspended slab screeded and finished in terrazzo.
The walling shall be in machine cut structural
stone plastered and painted. Accoustic ceilings
shall be in 12mm thick chip board nailed to timber
brandering and furnished with timber cornices
twice coved. The roof shall be in Decra stone
coated roofing toles laid on steel roof trusses.

Drawings
The drawings used in the preparation of these

Specifications are as listed in Appendices at the
end hereof. The said drawings and other

documents which form part of this contract are
enclosed together with these Bills of Quantities.

Form of Contract

The Form of Contract shall be the Joint Council
Form (1999 edition) issued by the Architectural
Association of kenya included herein

The Conditions of Contract are also included
herein

The Contractor shall find and submit on the Form
of Tender an approved bank and who will be
willing to be bound to the Employer, in an
amount equal to ... of the Contract amount
for the due performances of the Contract

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT
Sufficiency of Tender
C |The Contractor shall be deemed to have satisfied

himself before tendering as to the correctness and
sufficiency of his Tender for the works and of the
rates and prices stated in the priced Bills of
Quantities, which rates and prices shall cover all
his obligations under the contract and all his
obligations under the contract and all matters
that are necessary for the proper completion and
maintenance of the works.

Stamp Charges

The Contractor shall allow for the payment of all
stamp charges in connection with the Contract
Agreement

Definitions and Abbreviations
Terms used in these Bills of Quantities shall be
interpreted as follows:-

“Approved” shall mean approved by the Architect.
“As directed” shall mean as directed by the Architect.

“B.S.” shall mean the Current British Standard
Specification published by the British Standards
Institution, 2 PaAP Street, London, and W.L,,
England.

“C.M.” shall mean Cubic Metre

“S.M.” shall mean Square Metre

“L.M.” shall mean Linear Metre

“mm” shall mean millimetre

“No.” shall mean Number

“Kg.” shall mean Kilogramme

“Do” or “Ditto” shall mean the whole of the preceding
description except as qualified in the description in which it
occurs.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

A

“As described” shall mean as described previously ina
foregoing Bills, Preambles,  or in the Public Works,
General Specification for Building Works 1976 Edition or
any subsequent revision thereof.

Progress Schedule

The Contractor shall, upon receiving instructions
to proceed with eth works, draw up a Time and
Progress Schedule to which the works are to be
carried out and stating the appropriate dates.
This Time and Progress Schedule is to be agreed
with the Architect and no deviation from the
order set out in this Schedule will be permitted
without the written consent of the Architect. The
Main Contractor will be responsible for agreeing
the above programme with all Sub-Contractors
including the Nominated Sub-Contractors and
Nominated Suppliers.

Figured Dimensions:

Figured dimensions are to be followed in
preference to dimensions scaled from drawings,
but whenever possible dimensions are to be taken
on the site or from the buildings. Before Sub-
Contractors or specialist firms commence any
works, dimensions must be checked on the site
and/or building and agreed with the Contractor,
irrespective of the comparable dimensions shown
on the drawings. The Contractor shall be
responsible for the accuracy of such dimensions.

Provisional Works

All “Provisional” and other works liable to
adjustment under this contract shall be left
uncovered for a reasonable time to allow all
measurements needed for such adjustment to be
taken by the Quantity Surveyor. Immediately the
works is ready for measurement the Contractor
shall give notice to the Quantity Surveyor.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

E

If the Contractor makes default in this respect he
shall, if the Architect so directs, uncover the
works at his own expense to enable
measurements to be taken.

Lighting and Power

The Contractor shall provide all artificial lighting
and power for use on the works, including all
temporary supply and connections, wiring,
fittings, etc., and clear away on completion. The
Contractor shall pay all fees and obtain all
permits in connection therewith. For lighting and
power for Nominated Sub-Contractors and
Specialist, see Item ...

Water

The Contractor shall provide at his own risk and
cost all water for use in connection with the
works, make arrangements with the Local
Authority for the installation of a separate meter
for all water used by him throughout the contract
and pay all costs and fees in connection
therewith. He shall also provide temporary
storage tanks and tubing, etc, as he may consider
necessary and clear away at completion.

All water shall be fresh, clean and pure, free from
earthly, vegetable or organic matter, acid or
alkaline substance in solution or suspension.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

B

Existing Services

Prior to commencement of any works the
Contractor is to ascertain from the relevant
authorities the exact position, depth and level of
existing electric cables, water pipes or other
services in the area and he shall make whatever
provisions may be required by the authorities
concerned for the support and protection of such
services. Any damage or disturbance caused to
any service shall be reported immediately to the
Architect and the relevant authority and shall be
made good to their satisfaction at the Contractor’s
expense.

The Contractor must make himself fully
acquainted with current Acts and Regulations,
including Police Regulations regarding all such
regulations and/or restrictions which may affect
the organization of the works, supply and control
of labour, etc., and allow accordingly in his tender.
No claim in respect of want of knowledge in this
connection will be entertained.

Particular attention is drawn to the Rules
published in Legal Notice 179, dated ond June .1978

(Building Operations and Works of Engineering

Construction)

Security of Works, etc.

The Contractor shall be entirely responsible for
the security of all the works, stores, materials,
plant, personnel, etc., both his own and Sub-
Contractor’s and must provide all necessary
watching, lighting and other precautions as
necessary to ensure security against theft, loss or
damage and the protection of the public.
Hoarding may be required on site.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT
Working Hours
A |The working hours shall be those generally works

by good employers in the Building and Civil
Engineering trades in Kenya. No works shall be
carried out at night or on gazetted holidays
unless the Contractor shall so direct.

Firm Price Contract

Unless otherwise specifically stated, this is a fixed
rate contract and that no claim for increased costs
will be entertained except only increased costs
arising from fluctuation clause as defined in
Clause 34.0 of the Condition of Contract.

Operation of Fluctuations Clauses

The operation of the fluctuations clauses shall be
generally in accordance with the practice Notes
issued by the joint Building Council, except that
the Tender Documents will not include the list of
basic prices but only a reference thereto, and
where clause numbers are quoted, they will be
deemed to be the relevant clauses in the
Agreement and Schedule of Contracts for
Building Works applicable where quantities
form part of the Contract.

Materials and Workmanship

All materials shall be new unless otherwise
directed or permitted by the Architect and in all
cases where the quality of goods or materials is
not described or otherwise specified is to be the
best quality obtainable in the ordinary meaning of
the word “best” and not merely a trade
signification of that word.

The Contractor shall order all materials to be
obtained from overseas immediately after the
Contract is signed and shall also order materials
to be obtained from local sources as early as
necessary to ensure that such materials are on site
when required for use in the works.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

F

The Contractor shall be responsible for and shall
replace or make good at his own expense any
materials lost or damaged.

The works throughout shall be executed by
skilled workmen well versed in their respective
trades.

The Bills of Quantities shall not be used for the
purpose of ordering materials.

Rejected Workmanship or Materials

Any workmanship or materials not complying
with the specific requirements or approved
samples or which have been damaged,
contaminated or have deteriorated, must be
immediately removed from the Site and replaced
at the Contractor’s expense, as required.

Proprietary Materials

Where proprietary materials are specified
hereinafter the Contractor may propose the use of
materials of other manufacture but of equal
quality for approval by the Architect.

All materials and goods, where specified to be
obtained from a particular manufacturer or
supplier, are to be used or fixed strictly in
accordance with their instructions.
Regulations and Standards

The Contract equipment, materials and works
shall comply with the current editions or the
following:-

(a) The Kenya Bureau of Standards and
Government Regulations.

(b) British Standards and Codes of Practices,
DIN Standards or equivalent.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

(c) Kenya Ministry of Public Works General
Specification for Building Works (1976 Edition)
together with any amendments thereto, copies
can be purchased from Kenya Ministry of Public
Works - KBRC

(d) Local council By-Laws

(e) The Electricity Supply Authority By-Laws
(KP&LC.)

Materials and Workmanship

All materials and workmanship used in the
execution of the works shall be of the best quality
and description unless otherwise described.

The contractor shall order all materials to be from
overseas immediately after the contract is signed
and shall order materials to be obtained from local
sources as early as necessary to ensure that they
are on sit when required for use in the works. The
bills of Quantities shall not be used for the
purpose of ordering materials.

Sign for Materials Supplied

The contractor will be required to sign a receipt
for all articles and materials supplied by the
Employer at the time of taking delivery thereof, as
having received them in good order and condition,
and will thereafter be responsible for any loss or
damage and for replacements of any such loss or
damage with article and /or materials which will
be supplied by the Employer at current market
prices including Customs Duty, all at the
Contractors own cost and expense, to the
satisfaction of the Architect and Employer.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT
Storage of Materials
B |The contractor shall provide at his own where on

the site weather pool lock-up sheds for the safe
storage and custody of materials for the works
and for the use of works engaged thereon and
shall remove such sheds and make good damaged
or disturbed surface upon completion to the
satisfaction of the Architect.

The Contractor shall also provide at his own cost
lockable facilities for the sole use of nominated
sub-contractors.

No materials shall be stored or stacked on
suspended slabs without the prior approval of
Architect.

Government Acts Regarding Workpeople, etc

Allow for complying with all Government Acts,
orders and Regulations in connection with
employment of labour and other matters related
to the execution of the works in particular the
Contractors attention is drawn to the Factory Act
1950 and his tender must include for all the cost
arising or resulting from compliance with any act,
order or Regulation relating from compliance,
pensions and Holidays for works people or to the
safety, health or welfare of works people.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

Government Act Regarding Works people

The Contractor must make himself fully acquired
with current Acts and Regulations, including
Police Regulations regarding the movement,
housing security and control of labour camps
passed for transport, etc. It is most important that
the Contractor, before tendering shall obtain from
relevant authority the fullest information
regarding all such regulations and/or restrictions
which may affect the organization of the works,
supply and control of labour, and allow according
in his tender. No claim in respect of want of
knowledge in this connection will be entertained.

Security of Works

The Contractors shall be entirely responsible for
the security of all the works, stores, materials,
plant personnel etc. both his own and Sub-
Contractors and shall provide all necessary
watching, lighting, boarding and other
precautions as necessary to ensure the security
and the protection of the public.

Working Hours

The working hours shall be those generally
worked by good employers in the Building and
Civil Engineering Trades in Kenya. No work shall
be covered up nor any concreting be carried out in
the absence of the Clerk of Works without the
prior approval of the Engineering in writing.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT

Samples and Test Cubes

A |The Contractor shall furnish at his own cost any
samples of materials or workmanship including
concrete test cubes required for the works that
may be called for by Architect for his approval or
rejection and any further samples in case of
rejection until such samples are approved by the
Architect and other Architect may reject any
materials or workmanship not in this opinion up
to the approved samples. The Architect shall
arrange for the testing of such material as he may
at his discretion deem desirable, but the testing
shall be made at the expense of the Architect not
at the expense of the contractor unless the
materials fail to pass the test or are in the opinion
not in accordance with the specification, in either
case the contractor shall pay for testing
accordance with the current scales of testing
charges laid down by the Ministry of Public
Works.

B |The procedure for submitting samples of
materials for testing and the method of making for
identification shall be as laid down by the
Architect.

Materials, Tools, Plant etc

C |All materials workmanship used in the execution
of the works shall be the best quality and
description unless otherwise described. Any
materials for the works condemned by the
Architect shall immediately be removed from the
sit at the contractor’s expense.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

D

The contractor shall be responsible for the
provision of all materials scaffolding, tools, plant,
transport and workmen required for the works
except as may be stated otherwise herein and he
shall allow for the provision of the fore going
except for such items specially and only requires
for the use of Nominated Sub-Contractor as
described herein.

No timber for scatfolding, formwork or similar
purposes shall be used afterwards in the
permanent work.

Contractors Superintendence

The contractors shall constantly keep on the
works a literate English speaking agent or
representative competent and experienced in the
kind of works involved, who shall give his whole
time to the superintendence of the works. Such
agent or representative shall receive on behalf of
the contractor directions and instructions from
the Architect and such directions shall be deemed
to the given to the contractors in accordance with
the conditions of contract.

Method of Measurement

Special attention is directed to the fact that
“METRIC UNITS” have been used in these Bills of
Quantities.

However the principle of measurement adopted
for these Bills of Quantities is that advocated by
the Standard Method of Measurement of Building
Works (SMM) for East Africa Edition metric,
April, 1991 published by the Architectural
Association of Kenya Chapter of Quantity
Surveyors which is available for inspection at the
offices of the Quantity Surveyors for all the
Building and related Civil Works.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

The rates set down by the contractor against each
item in these Specification of works shall, unless
otherwise expressly provided to the contrary, or
unless there is a separate item for extra labour,
cutting or waste be held to include for waste on
materials, carriage and cartage, carrying in and
return of empties, hoisting, setting, fitting and
fixing in position, making and all the other labour
an everything else necessary for the proper
completion of each items and for shall include for
consequent waste.

Exceptions to the Standard method or
Measurement

The exceptions to the standards method of
measurement are as follows:

(a) Clause B19 (b) of the standard method
measurement is deleted and the following clause
is substituted:-

Attendance on nominated Sub-Contractors shall
be given as an item in each case and shall be
deemed to include allowing use of standing
scaffolding, mass rooms, sanitary accommodation
and welfare facilities; providing space for office
accommodation and for storage of plant and
materials, providing light and water for facilities
for storage (as specified under “storage of
materials”) hoisting providing water and power
(as specified under “water and electricity supply
for the works”) and removing and replacing duct
covers casings and the like necessary for the
execution and testing of sub contractors works,
providing templates dimensions and supervision
for the proper carrying out of the Sub-Contractors
works and being responsible for the accuracy of
the same.
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

b) Clause D18 (a) and (b) of the standard
method of measurement are deleted and the
following is substituted:-

Keeping excavations free from all water including
spring and running water shall be given as an
item, or alternatively shall be given in the
description of excavation.

¢) Clause D 19 of the standard method of
measurement. The last sentence which reads “and
shall be given as an item or shall be included in
the description of excavation: shall be deleted and
the following substituted; “ and shall be included
in the description of all items of excavations”.

Keep Site Clean
Great care must be taken to keep the site free
from debris and in a clean condition.

Provisional Sums

Adjustment of P.C. Sums

In the final account all P.C sums shall be deducted
and the amount properly expanded upon the
architects order in respect of each of them to the
contract sum.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

A

The Contractor shall produce to the Architect
such quotations, invoices or bills properly
receipted, as may be necessary to show the actual
details of the sum paid by the contractor.

Items of profit upon P.C Sums shall be adjusted in
final accounts prorate to the amount paid.

Items of “attendance* and “special attendance”
following P.C Sums shall be adjusted prorata to
the physical extent of the works executed (not
pro rata to the amount paid) and this shall apply
even though the contractors priced Bills show a
percentage in the rate column in respect of them.

Should the contractor be permitted to tender and
his tender be accepted for any works for which a
P.C Sums is included in these Bills of Quantities,
profit and attendance will be allowed at the same
rate as it would be if works were executed by a
Nominated Sub-Contractor.

Adjust of provisional Sums

In final account all provisional sums shall
deducted and the value of the works properly
executed in respect of them upon the Architects
order added to the contract sum. Such works shall
be valued as described for variations in Clause I1
of the conditions of contracts, but should any part
of the works be executed by a Nominated Sub-
Contractor, or any articles for the work be
supplied by a Nominated Sub-Contractor, or any
articles for the work be supplied by a Nominated
Supplier, the value of such work or articles shall
be treated as P.C Sums and profit and attendance
comparable to that contained in the Bills for
Quantities for similar items added.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

F

Nominated Sub-Contractors

When any work is ordered by the Architect to be
executed by nominated Sub-Contractors, the
contractor shall enter into Sub- contracts as
described in Clause 27 of the conditions of
contract an shall thereafter be responsible for
such sub-contractors in every respect.

Unless otherwise described the contractor is to
provide for such sub- contractors any or all of the
facilities described in these preliminaries.

The contractor should price for these with the
nominated sub-contractors work concerned in
the P.C Sums under the description “Add for
attendance”.

Attendance Upon Other tradesmen etc

The contractor shall allow for the attendance of
trade upon trade upon trade and shall afford any
tradesmen or other persons employed for the
execution for any work not included in this
contract facility for carrying out their work and
also for the use of his ordinary scaffolding. The
contractor, however, shall not be required to erect
any special scaffolding for them.

The contractor shall perform such cutting away
for and making good after the work of such
tradesman or persons as may be ordered by the
Architect and the work will be measured and paid
for to the extent at rates provided in these Bills.

Hoarding
The contractor shall provide and erect a

temporary hoarding, with gate, access doors and
fastenings, for the proper execution of the works
for the protection of the public and occupants of
the adjoining premise for meeting the
requirements of any local or other authority.

Carried to Collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

D

Insurance

The contractor shall insure as required in
Clauses 11.0,12.0,13.0,14.0, and 15.0 of the
conditions of contract. No payment on account
of the week executed will be made to the
contractor until he has satisfied the Architect
either by production of an Insurance Policy or an
Insurance Certificate that the provisions of the
foregoing Insurance clause have been compiled
within all respects.

Alterations to Specifications rates and , pricing

etc

Any unauthorized alteration or qualification made
to the next of the Bills of quantities may cause the
tender to be disqualified and will in any case in be
ignored.

The contractor shall be deemed to have made
allowance in his priced generally to cover any
against which no price has been inserted in the
schedule of rates or any item within these
specifications.

Allitems of measurement works shall be prices in
detail and tenders containing lump sums to cover
trades or groups of works must be broken down
to show the price of each item before they will be
accepted. Lump sums to cover any item of
preliminaries shall be likewise broken if so
required.

Blasting Operations
Blasting will only be allowed with the express
permission of the Architect in writing.

All blustering operations shall be carried out at
the contractors sole risk and cost in accordance
with any government regulations in force for the
time being and any special regulations laid down
by the architect governing the use and storage of
explosive.
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item

Description

QTY

UNIT

RATE

AMOUNT

C

Noise

The use of noisy mechanical equipment shall be
kept to a minimum and all possible steps shall be
taken to suppress or baffle the noise from such
equipment. The use of portable radios on site shall
be prohibited. The contractor shall deal with any
complaints which may arise from occupants of
nearby building by making such arrangements as
may be necessary including suspending the works
in whole or part and bearing all costs arising there
from.

Materials Arising from Excavations

Materials of any kind obtained from the
excavations shall be the property of the Employer.
Unless the Architect directs otherwise such
materials shall be dealt with has provided in the
Contract Such materials shall only be used in the
works, on substitution of materials which the
Contractor would otherwise have had to supply
with the written permission of the Architect.
Should such permission be given the contractor
shall make due allowance for the value of the
materials so used at a price to be agreed.
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT
Protection of the Works
A |Provide protection for the whole of the works

contained in the Bills of Quantities including
casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of
the Architect and remove such protection when
no longer required and make good any such may
nevertheless have been done at completion free of
cost to the Employer.

Training Levy
The Contractor' s attention is drawn to Legal

Notice No. 237 of October 1971, which requires
payment by the contractor of Training Levy on all
contracts of more than Kshs. 50,000/= in value and
his tender must include for all costs arising or
resulting therefrom.

Payment of Training levy shall be pegged to proof
of actual payment of the amount

Standard Levy

The Contractor's attention is drawn to the
Standards Levy Order, which was amended on
15th October 1998 vide Legal Notice 154 of 1998.
The Contractor is required to pay a monthly levy
of 0.2% of his ex-factory price of construction
works with effect from January 1999. The
tenderer shall allow for this in the build up of his
rates.

Removal of Rubbish, etc

Removal all the rubbish and debris from the site
as it accumulate and at completion of works and
remove all plant, scaffolding and unused materials
at completion.
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

| Item |Description QTY |UNIT |[RATE |AMOUNT
Works to be Delivered Up Clean
E |Clean and flush all gutters, rainwater and waste

pipes, manholes and drains, wash (except where
such treatment might cause damage) and clean all
floors, sanitary, glass inside and outside, and any
other parts of the works which may require it,
remove all marks, blemishes, stains and defects
from joinery, fittings and surfaces generally,
polish door furniture and bright parts of
metalwork and leave the whole of the buildings
watertight clean, perfect and fit for occupation to
the approval of the Architect.
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Item |Description QTY |UNIT |RATE [AMOUNT

COLLECTION
Brought forward from Page 1 -

Brought forward from Page 2
Brought forward from Page 3
Brought forward from Page 4
Brought forward from Page 5
Brought forward from Page 6
Brought forward from Page 7
Brought forward from Page 8
Brought forward from Page 9
Brought forward from Page 10
Brought forward from Page 11
Brought forward from Page 12
Brought forward from Page 13
Brought forward from Page 14
Brought forward from Page 15 -

Brought forward from Page 16

TOTAL FOR BILL NO.1 -
PRELIMINARIES
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

ITEM

DESCRIPTION

QNTY

UNIT

RATE

AMOUNT

ELEMENT NO.2

REINFORCED CONCRETE
SUPERSTRUCTURES

Vibrated reinforced concrete (1:2:4 ) Class

20/20mm in:
Ring Beams

Reinforcement

High tensile square twisted bars BS 4461 as
described in :

12mm diameter ditto in ringbeam
Mild steel round bars as described in

8mm ditto in ringbeam rings
Sawn formwork to :

Verticle sides of Ring Beams

570

380

90

CM

KG

KG

SM

Total for Element No. 2 Carried to collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

ITEM

DESCRIPTION

QNTY

UNIT

RATE

AMOUNT

ELEMENT NO. 3

WALLING

High quality fired clay brick bedded and
jointed in cement and sand mortar mix 1:4
reinforced with 25x2mm hoop iron every
alternate course

External walling

150 mm thick ditto external walling including
gables ;

150mm thick ditto gabble walling

Internal walling
150 mm thick ditto external walling including
gables ;

165

32

235

SM

SM

SM

Total for Element No. 3 (Walling) to Summary
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

ITEM

DESCRIPTION

QNTY

UNIT

RATE

AMOUNT

ELEMENT NO. 4

ROOFING AND RAIN WATER DISPOSALS

Trusses

The following in timber trusses rising
approximately 2.7m above ground level
100 x 50 mm rafters.

100 x 50 mm ties and struts.

Roofing
Sawn cypress treated as described in trusses

including templates, fillets, nailing , straps,
splices and hoisting 2.70 metres above ground
level and with a moisture content not
exceeeding 12%

100 x 50 mm Wall plate.

75 X 50 mm Purlins

Roof covering
30Gauge pre-painted iron sheet roofing as

IT5/BP950 Profiled Sheets 906mm wide (857mm
effective cover)

Ditto; ridge cover

200x25mm wrot cypress verge board

196

164

42

272

238

18

62

LM

LM

LM

LM

SM

LM

LM

Carried to collection
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

ITEM

DESCRIPTION

QNTY | UNIT [ RATE AMOUNT

ELEMENT NO. 4 Cont'd

Testing
A [Allow for testing the whole of the rainwater ITEM

disposal installation to the satisfaction of the

Architect and for replacing any defective work

free of charge.

75mm diameter PVC heavy gauge down pipes

jointed with mastic and fixed to walls with

brackets to BS1091
B |Ditto grey down pipes 9 LM
C [200mm diameter PVC gutters 36 LM
D [Ditto Gutter droppers 4 NO.
E |Ditto gutter connectors 4 NO
F [Ditto gutter clips 28 NO
G |Ditto end covers 4 NO
H [Provide a sum of sixty thousand for project

Total carried to collection

COLLECTION

Brought forward from GH/6

Brought forward from above

Total for Element No. 4 to Summary
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

ITEM

DESCRIPTION

PAGE

AMOUNT

BILL SUMMARY

REINFORCED CONCRETE STRUCTURE

WALLING

ROOF CONSTRUCTION

GRAND TOTAL
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PROPOSEDCONTINUATION OF A MATERNITY WING TO NYAGUTA DISPENSARY- KIOGORO WARD

Officlal Tenderers
ITEM DESCRIPTION use
Amount
only
Kshs. Kshs.
GRAND SUMMARY
1 PARTICULAR PRELIMINARIES Approx.
2 GENERAL PRELIMINARIES e
3 [(BUILDERS WORK -
4 (PRIME COST
5 PROVISIONAL SUMS PS SUMS
SUB-TOTAL -
GRAND TOTAL -
AMOUNT N WOTAS & ooneiiiiiiiiiiiiiiiitiiieereetteeenneesneessesenseesseesssenssenneens
Tenderer's signature and stamp...................ccoooiiiiiii
AAAIESS ..o,
Do | {3
i =R R 11 1.0 (=R
SIgNAUre......o
AAAresSS. ...
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Tenderer's Official

s
ITEM DESCRIPTION Amount UseOnly

Kshs. Kshs.

GRAND SUMMARY

1 Preliminaries General and Particular
2 Builders work

3 |provisional sums

GRAND TOTAL

AMOUNt in WOIdS © eeeeeueeererenersssssasansns

Tenderer's SIGNALUTE AN STAIMIP......o.vscosrtursvsirssscsos oo s oo s

Witness's Name : ...c...... R
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